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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC — Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI — Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.



Section I. Invitation to Bid



AR epublic of the IPhHilippines
FMepartment of CEhucation

REGIOMN VI
SCHOOLS DIVISION OF CALBAYOG CITY

PROJECT NO.: 2024-RVIII-(CALBAYOG)-EP
INVITATION TO BID

FOR THE

Procurement for the Electrification of Un-Energized Schools and
Modernization of Electrical Systems On-grid School

The Department of Education (DepEd) Schools Division of Calbayog City,
through the General Appropriation Act (GAA) CY 2024, intends to apply the
sum of Philippine Pesos Two Million Seven Hundred Thirty-three
Thousand Five Hundred Sixteen pesos & 07/100 Centavos Only
(Php2,733,516.07), - CY2024 EP being the Approved Budget for the Contract
(ABC) to payments under the contract for the Procurement for the
Electrification of Un-Energized Schools and Modernization of
Electrical Systems On-grid School @ Tinambacan CES, Calbayog City.

SCHOOLS LOCATION SCOPE OF WORK ALLOCATION

Electrification of Un-
Energized Schools and
Modernization of

TinaénEk’gcan Cag??y 98 | Electrical Systems On- 2,733,516.07
1y grid School
TOTAL 2,733,516.07

Bids received in excess of the ABC for shall be automatically rejected at bid
opening.

The DepEd — Schools Division of Calbayog City now invites bids for the above
Procurement Project. Completion of the Works is required 105 Calendar Days.
Bidders should have completed a contract similar to the Project. The description of an
eligible bidder is contained in the Bidding Documents, particularly, in Section Il
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

Interested bidders may obtain further information from Department of Education —
Schools Division of Calbayog City, BAC Office and inspect the Bidding Documents at
the address given below during 8:00AM to 5:00PM, Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on March
27, 2024.



Department of Education
Schools Division of Calbayog City — BAC Office
P2 Brgy. Hamorawon, Calbayog City
calbayogcity.deped.gov.ph

Upon accomplishing Bidder’s Information Sheet and upon payment of the applicable
fee for the Bidding Documents in the amount of Five Thousand Pesos (P 5,000.00) to
the Department of Education — Schools Division of Calbayog City — Cashier’s Office.
Only bidders who purchased bidding documents will be allowed to submit bids (ITB 6.8).

7. The Department of Education — Schools Division of Calbayog City will hold a Pre-Bid
Conference® on April 3, 2024; 10:00 AM- Schools Division of Calbayog City, P2 Brgy.
Hamorawon, Calbayog City. Prospective bidders are advised to contact the BAC
Secretariat a day before the said activity for the link. Pre-Bid Conference shall be open
to all prospective bidders.

8. Bids must be duly received by the BAC Secretariat through manual submission at the
office address indicated below on or before 10:00 AM of April 15, 2024. Late bids shall
not be accepted.

9. All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

10. Bid opening shall be on 10:00 AM of April 15, 2024 at the Division Conference Hall,
Division Office DepED - Schools Division of Calbayog City, P2 Brgy. Hamorawon,
Calbayog City. Bids will be opened in the presence of the bidders’ representatives who
choose to attend the activity.

11. The Department of Education — Schools Division of Calbayog City reserves the right
to reject any and all bids, declare a failure of bidding, or not award the contract at any
time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised
Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring
any liability to the affected bidder or bidders.

12. For further information, please refer to:

BAC Secretariat

Department of Education

Schools Division of Calbayog City
BAC Office

P2 Brgy. Hamorawon, Calbayog City
calbayogcity.deped.gov.ph

(SGD). JUN NILOU D. DULFO, PhD.
BAC Chairman

1 May be deleted in case. the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a
Pre-Bid Conference.



Section Il. Instructions to Bidders
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1.

Scope of Bid

The Procuring Entity, DepEd — Schools Division of Calbayog City, wishes to receive

Bids for the project: Electrification of Un-Energized Schools and
Modernization of Electrical Systems On-grid School

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for
EP 2024 in the aggregate amount of Philippine Pesos Two Million
Seven Hundred Thirty-three Thousand Five Hundred Sixteen pesos
& 07/100 Centavos Only (Php 2,733,516.07)

The source of funding is the FY 2024 Electrification Program

Bidding Requirements

The Bidding for the Project shall be governed by the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have verified
and accepted the general requirements of this project, have inspected the site,
determined the general characteristics of the contracted Works and the
conditions for this Project, such as a location and the nature of the work; (b)
climatic conditions; (c) transportation facilities; (c) nature and condition of the
terrain, geological conditions at the site communication facilities,
requirements, location and availability of construction aggregates and other
materials, labor, water, electric power and access roads; and (d) other factors
that may affect the cost, duration and execution or implementation of the
contract, project, or work and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I” of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.
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5.

Eligible Bidders

5.1.

5.2.

5.3.

S5.4.

Only Bids of Bidders found to be legally, technically, and financially
capable will be evaluated.

The Bidder must have an experience of having completed a Single
Largest Completed Contract (SLCC) that is similar to this Project,
equivalent to at least fifty percent (50%) of the ABC adjusted, if
necessary, by the Bidder to current prices using the PSA’s CPI, except
under conditions provided for in Section 23.4.2.4 of the 2016 revised
IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has
the major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on
another track record requirement, as specified in the Bidding
Document prepared for this purpose.

The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of
the UN, subject to Domestic Preference requirements under ITB Clause 18.

Subcontracts

7.1.

7.2.

7.3.

The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated in the BDS, but in no case
more than fifty percent (50%) of the Project.

The Bidder may identify the subcontractor to whom a portion of the
Works will be subcontracted at any stage of the bidding process or
during contract implementation. If the Bidder opts to disclose the name
of the subcontractor during bid submission, the Bidder shall include
the required bid documents of the subcontractors complying with the
eligibility criteria stated in ITB Clause 5 in accordance with Section
23.4 of the 2016 Revised IRR of RA 9184 pursuant to Section 23.1,
thereof. In the event that any subcontractor is found by the Procuring
Entity to be ineligible at this stage, the subcontracting of such portion
of the Works shall be disallowed.

The Supplier may identify its subcontractor during the contract
implementation stage. Subcontractors identified during the bidding
may be changed during the implementation of this Contract.
Subcontractors must submit the documentary requirements under
Section 23.1 of the 2016 revised IRR of RA No. 9184 and comply with
the eligibility criteria specified in ITB Clause 5 to the implementing or
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10.

end-user unit. In the event that any subcontractor is found by the
Procuring Entity to be ineligible at this stage, the subcontracting of
such portion of the Works shall be disallowed.

7.4. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The
Supplier will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these were
the Contractor’s own acts, defaults, or negligence, or those of its agents,
servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time as indicated in paragraph 7 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through
electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical Components

10.1. The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

10.2. If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English,
which shall be authenticated by the appropriate Philippine foreign
service establishment, post, or the equivalent office having jurisdiction
over the foreign bidder’s affairs in the Philippines. Similar to the
required authentication above, for Contracting Parties to the Apostille
Convention, only the translated documents shall be authenticated
through an apostille pursuant to GPPB Resolution No. 13-2019 dated
23 May 2019. The English translation shall govern, for purposes of
interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

10.4. A List of Contractor’s key personnel, for both the Design Phase (i.e.,
Architect, Structural Engineer, Electrical Engineer, Sanitary Engineer
or Master Plumber, Mechanical Engineer and Draftsmen) and
Construction Phase (i.e., Project Manager, Project Engineer, Structural
Engineer, Sanitary Engineer or Master Plumber, Professional Electrical
Engineer, Professional Mechanical Engineer, Foreman, Administrative

13



11.

12.

13.

14.

15.

Support) assigned to the contract to be bid, with their complete
qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in
the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184 [Not Applicable].

Alternative Bids

12.1. Bidders shall submit offers that comply with the requirements of the
Bidding Documents, including the basic technical design as indicated
in the drawings and specifications. Unless there is a value engineering
clause in the BDS, alternative bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in Philippine Pesos.
Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less

14



16.

17.

18.

19.

15.2.

than the percentage of the ABC in accordance with the schedule in the
BDS.

The Bid and bid security shall be valid 120 calendar days. Any bid not
accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

Sealing and Marking of Bids

16.1

16.2

Each Bidder shall submit one copy of the first and second components
of its Bid.

The Procuring Entity may request additional hard copies and/or
electronic copies of the Bid. However, failure of the Bidders to comply
with the said request shall not be a ground for disqualification.

Deadline for Submission of Bids

17.1

The Bidders shall submit on the specified date and time and either at
its physical address as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1.

18.2.

The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 8 of the IB. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1.

19.2.

19.3.

19.4.

The Procuring Entity’s BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of
Bids under Section 32.2 of 2016 revised IRR of RA No. 9184.

Partial Bids are not allowed.

The Procuring Entity’s evaluation of bids shall be based on the bid price
quoted in the Bid Form, which includes the Bill of Quantities.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the

2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

15



20.

21.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No.

9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

16



Section III. Bid Data Sheet
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Bid Data Sheet

ITB
Clause
5.2 For this purpose, contracts similar to the Project refer to contracts
which have the same major categories of work (i.e. Building
Construction)
5.4

In addition to the requirements prescribed under Section 23.4.2 of the
Revised IRR of RA 9184, eligible bidders shall comply with the following
requirements:

1.

The bidder must be a holder of a valid Philippine Contractors
Accreditation Board (PCAB) License with Registration
Particular General Building. In the case of a Joint Venture, the
venturing partners must individually be a holder of PCAB
license.

The joint venture must have obtained and must submit as part
of its bid a Special PCAB License for Joint Venture.

. The bidder must have successfully undertaken and completed

at least one construction project/contract, costing at least 50%
of the ABC of this project within the past five (5) years. For this
purpose, construction projects/contracts shall refer to
Construction of Buildings.

. The Bidder, in its bid, shall submit a list of containing the

names, educational attainment, training, professional license
and work experience of personnel, attaching each of their
curriculum vitae and a copy of the valid PRC licenses of the
professionals.

1. Project Engineer/Architect

a.

b.

Civil Engineer/Architect - minimum of 10 years experience
as Project Engineer

Experience in new vertical construction/medium rise
building construction for a minimum of 10 years

2. Key Personnel to be assigned to Project

a.

b.

Sanitary Engineer or Master Plumber - minimum 5 years
relevant experience

Electrical Engineer or Master Electrician - minimum of 5
years relevant experience

Foreman — minimum 10 years relevant experience

There should be one (1) construction field team for every identified
school site

18




7.1 Subcontracting is allowed, but not to exceed 50 % of the total contract
price awarded.

10.3 No further instruction.

10.6 A. The technical documents shall include the following:

i

ii)
iii)

Bid security in the prescribed form, amount and validity
period;

Affidavit of Site Inspection

Project Requirements, which shall include the following:

(1) Organizational charts for the contract to be bid,

(2) List of construction personnel (viz, Project Manager,
Project Engineer, Sanitary Engineer or Master
Plumber, Electrical Engineer or Master Electrician,
Foreman), to be assigned to the contract to be bid,
with their complete qualification and experience
data as shown in their respective Curriculum Vitae,
and copies of their PRC licenses as required, subject
to BDS Clause 5.4)

(3) List of contractor’s equipment units, which are
owned, leased, and/or under purchase agreements,
supported by certification of availability of
equipment from the equipment lessor/vendor for the
duration of the project; and

Statement of Compliance with the qualification stipulated
in Clause 5.9 of this BDS. Proofs of the required
experience and previously completed contracts, as may be
appropriate, may be required during the post-
qualification stage of the bidding. This likewise applies to
relevant documents showing partnership, employment or
teaming arrangements.

Minimum Requirements for Tools and Equipment:

Quantity Equipment
1 Delivery Truck
1 Set hand Tools
1 Boom Truck

e Tools and Equipment must be in good condition.

Note:

e There should be at least one (1) set of the above tools and
equipment for every identified school site

e Tools and Equipment should be supported by proof of
ownership, lease and/ or purchase agreement. The bidder may
choose among the ff. options:
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a. Proof of ownership to be included in the Technical
Proposal; or

b. Lease Agreement between lessor and lessee and Proof of
Ownership of the Lessor to be included in the Technical
Proposal;

c. Purchase Agreement between the bidder and the owner.
Certification of availability of equipment from the vendor
for the duration of the project

B. The second envelope (Financial Proposal) shall contain all other
requirements:
1. Original of Duly signed Bid Form showing bid price
2. Duly signed Bill of Quantities
3. Detailed estimate

4. Cash flow by quarter and payment schedule.

12 Alternative Bids
No further instruction.

12.1 PCAB LICENSE Only Contractors with Special License in Electrical
Works Shall be allowed to bid with registration Particulars SP-EE
(Electrical Works)

15.1 The bid security shall be in the form of a Bid Securing Declaration or

any of the following forms and amounts:

Amount of Bid
Security
Form of Bid Security
(Equal to Percentage
of the ABC)

(a) Cashier’s/manager’s check issued by a
Universal or Commercial Bank.

(b) Bank draft/guarantee or irrevocable
letter of credit issued by a Universal or Two percent (2%)
Commercial Bank: Provided, however,
that it shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a foreign
bank.

(c) Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the Five percent (5%)
Insurance Commission as authorized to
issue such security.
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(d) Bid Securing Declaration

No percentage
required

Original Bid Security shall be included in the “Technical Component
Envelope, otherwise, the bid shall be rejected or disqualified.

. Bid Security in the form of Cash should be deposited by the Bidder
to the DepEd SDO Cashier prior to bid submission; and submit the
original Official Receipt inside the Technical Component Envelope.

Bid security in the form of cashier’s/manager’s check should be
made payable to “DepEd - Schools Division of Calbayog City
TRUST”

. The Bid Securing Declaration must be original and should follow
the standard form and the required fields of information should be
properly filled out, otherwise, it shall be a ground for disqualification
of the bids.

. The Bid Security shall not contain any deletion, crossing out,
expunction, or any form of correction, otherwise, DepEd may reject
such security if any such intercalation or alteration affects any
material information or feature of the document.

Bid security in the amount exceeding the required amount of the
appropriate bid security stated above is not a ground for
disqualification of the bidder’s bid.

Forms of Bid Security (In Php)
Bank
drafte{ fl;frant Surety bond
irrevocable Ciu?;le
letter of credit dergan d
issued by a issued by a
Cashier’s / Universal or suret Z ,
manager’s Commercial insur g nce Bid
ABC check issued Bank: comban Securing
. by a Provided, dul ceprtif};e d Declaration
(in PhP) Universal or | however, that }]; th
Commercial it shall be Insillrarfce (no
Bank confirmed or Commission percentage
authenticated as required)
(2% of ABC) | by a Universal )
.- | authorized to
or Commercial | .
Bank, if issue spch
issued by a security
0 O
foreign bank 5% of ABC
(2% of ABC)
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2,733,516.07 54,670.32 54,670.32 136,675.80

19.2

In a given lot, partial bids are not allowed and the same shall not be
divided into sub-lots for the purpose of bidding, evaluation, and
contract award. Bidders may however bid in one or more lots.
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Post-Quualification

To facilitate post-qualification, the bidder at its option may submit in
advance, i.e. on the deadline for submission and receipt of bids, the
documents required in Section II. ITB 28.2, in a separate sealed
envelope as follows:

1. Latest income and business tax returns: Printed copies of the
Electronically filed Income Tax / Business Tax Returns with
copies of their respective Payment Confirmation Forms for the
immediately preceding calendar / tax year from the authorized
agent bank;

Only tax returns filed and taxes paid through the BIR
Electronic Filing and Payment System (EFPS) shall be

accepted.

2. In case of foreign bidders, a Certificate of Authentication
from the Department of Foreign Affairs shall be required
for each document submitted, i.e. the Class “A” documents
or its equivalent that are written in foreign language,
translated to English, and duly authenticated by the
appropriate Philippine foreign service establishment/post
or the equivalent office having jurisdiction over the foreign
bidder’s affairs in the Philippines.

3. PhilGEPS Certificate of Membership (Platinum), in case
bidder opts to submit Class “A” Legal Documents during
submission and opening of bids.

The envelope shall be marked:

ITB 20.2 Documents
Name of Project:
Bid Opening Date:
Name of Bidder:

21

Signing of the Contract-Other Documents Forming Part of the Contract

Additional contract documents relevant to the Project are required by
the Procuring Entity and shall be submitted by the successful bidder
within 10 calendar days from successful bidder’s receipt of the Notice
to Proceed (NTP), such as:

1. Construction Schedule and S-curve;
2. PERT/CPM
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. Schedule of Key Personnel / Manpower schedule for
Construction phases with their curriculum vitae and copies of
their valid PRC license;

4. Construction methods;

. Equipment utilization schedule;

. Construction safety and health program approved by the
Department of Labor and Employment; and
. Contractor’s All Risk Insurance (CARI) Policy
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Section IV. General Conditions of
Contract
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Scope of Contract

This Contract shall include all such items, although not specifically
mentioned, that can be reasonably inferred as being required for its
completion as if such items were expressly mentioned herein. All the
provisions of RA No. 9184 and its 2016 revised IRR, including the Generic
Procurement Manual, and associated issuances, constitute the primary
source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source
for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the
Works (other than references to the Completion Date and Intended Completion
Date for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring
Entity to give possession in accordance with the terms of this clause,
the Procuring Entity’s Representative shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost
incurred, which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay may
be addressed through contract extension provided under Annex “E” of
the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3
and specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel

only if their relevant qualifications and abilities are equal to or better than
those of the personnel listed in the Schedule.
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Performance Security

S5.1.  Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action
pursuant to RA No. 3688 against any subcontractor be they an
individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance
of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the SCC supplemented by any information obtained by
the Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from
participating in any public bidding. All payables of the GOP in his favor
shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic
of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be
jointly and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by
the Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB
Clause 4.
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10.

11.

12.

13.

14.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor’s Bid shall be used for small additional amounts of
work only when the Procuring Entity’s Representative has given written
instructions in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative
for approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative
for approval an updated Program of Work at intervals no longer than
the period stated in the SCC. If the Contractor does not submit an
updated Program of Work within this period, the Procuring Entity’s
Representative may withhold the amount stated in the SCC from the
next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue Program of Work has
been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the
Contractor and to have them audited by auditors of the GOP or the Procuring
Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which
shall be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two installments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished.
Such requests for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely
put in place shall not be included for payment.
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15.

Operating and Maintenance Manuals

15.1.

15.2.

If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

If the Contractor does not provide the Drawings and/or manuals by the
dates stated above, or they do not receive the Procuring Entity’s
Representative’s approval, the Procuring Entity’s Representative may
withhold the amount stated in the SCC from payments due to the
Contractor.
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Section V. Special Conditions of
Contract
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Special Conditions of Contract

GCC Clause

1

The contract consists of the following scope of works:

1.1

CONSTRUCTION

As a rule, contract implementation guidelines for
procurement of infrastructure projects shall comply
with Annex "E" of IRR-A, RA 9184. The following
provisions shall supplement these procedures:

No works shall commence unless the Designer-
Contractor has submitted the prescribed detailed
design drawings as required in the Building Permit
and DepEd has given written approval. Work
execution shall be in accordance with reviewed and
approved documents,

The Designer Contractor shall be responsible for
obtaining all necessary information as to risks,
contingencies and other circumstances which may
affect the works and shall prepare and submit all
necessary documents specified by the concerned
Building Officials and DepEd to meet all regulatory
approvals as specified in the contract documents.

Any errors, omissions, inconsistencies,
inadequacies or failure submitted by the contractor
that do not comply with the requirements shall be
rectified, resubmitted and reviewed at the
contractor's cost. If the contractor wishes to modify
any design or document which has been previously
submitted, reviewed and approved, the designer-
contractor shall notify DepEd within a reasonable
period of time and shall shoulder the cost of such
changes.

As a rule, changes in design and construction
requirements shall be limited only to those that have
not been anticipated in the contract documents
prior to contract signing and approval. The following
guidelines shall govern approval for change or
variation orders:

@) Change Orders resulting from design errors,
omissions or non-conformance with the
performance specifications and parameters
and the contract documents by the
contractor shall be implemented by the
contractor at no additional cost to DepEd.
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(b) Provided that the contractor suffers delay
and/or incurs costs due to changes or errors
in DepEd’s performance specifications and
parameters, the contractor shall be entitled
to the following:

i An extension of time for any such
delays under Section 10 of Annex "E" of
IRR-A (RA 9184).

The contract documents shall include the manner
and the schedule of payment specifying the
estimated contract amount and installments in
which the contract will be paid. The contractor shall
be entitled to advance payment subject to the
provision of Section 4 of Annex "E", IRR-A (RA 9184).

DepEd shall define the quality control procedures
for the design and construction in accordance with
the guidelines and shall issue the proper certificates
of acceptance for sections of the works or whole of
the works as provided for in the contract
documents.

The Contractor shall provide all necessary
equipment, personnel, instruments, documents and
others to carry out specified tests.

This project shall have a minimum Defects Liability
Period of one (1) year after contract completion or as
provided for in the contract documents. This is
without prejudice to the liabilities imposed upon the
engineer/architect who drew up the plans and
specification for building sanctioned under Section
1723 of the New Civil Code of the Philippines.

The Contractor shall be held liable for structural
defects and/or failure of the completed project
within the warranty period of fifteen (15) years for
permanent structures/buildings as specified in
Section 62.2.2 of the Revised IRR-A (RA 9184).

Completion of Works is within the following 7 days upon receipt
of the Notice To Proceed:

1. 95CD

The Procuring Entity shall give possession of all parts of the Site
to the Contractor after submission of the notarized Contract by
the Contractor to the Procuring Entity and on or before date of
receipt of the NTP by the Contractor.

The Contractor’s Obligations:

The Contractor shall have the following obligations:
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The selected contractor will follow the Construction of the School
Buildings and other related works identified in each target school.

1. Construction Phase

1.1.  Acquire all necessary licenses and permits from
relevant entities so that the building project can begin.
This should include a construction permit to be issued
by the School Head of each school;

1.2. Prepare a necessary Gannt Chart showing the target
completion of the project (entire lot) and of each specific
project, work schedule, Personnel Deployment Plan,
Equipment Utilization Schedule

1.3. Conduct Pre-Construction Meetings at the School
Site  together with the DepEd  Engineers,
Representatives from DepEd Division Office and School;

1.4. Construct a Temporary Office within the project site
displaying the samples of approved materials that will
be used for the construction, Construction Schedule
and the list of Personnel to be assigned for the specific
project.

1.5. The Contractor should also follow construction
safety protocols as stipulated in DepEd Order
No0.9,2020 (Construction Safety Guidelines for the
Implementation of DepEd Infrastructure Projects
During COVID-19 Public Health Crisis) and the
Department of Labor and Employment.

1.6. Conduct the necessary testing of materials needed
to be witnessed by the Division Engineer.

1.7. Identify critical stages of construction and ensure
that prior inspections and clearances are made by
DepEd Engineers prior to concrete pouring and
installation of ceiling boards and others.

1.8. Make periodic visits to the project site to familiarize
with the general progress and quality of work and to
determine whether the work is proceeding in
accordance with the Contract Documents.

1.9. Responsible for hiring, supervising and, at times,
firing employees who work on the specific project with
the construction firm. Along those same lines of
supervising the employees, the construction firm must
also take care of payroll with regard to the workers and
engage in payroll functions or hire someone to do so for
the firm.

1.10. Entail the individual planning and carrying through
any and all pertinent activities relating to the
construction of the project. The firm carries out their
duties by supervising employees, planning how the
project will be carried out and completing the project in
a manner which coincides with all laws, rules and
regulations which may be in existence and correlate
with construction.
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ITEM OF WORKS FOR CONSTRUCTION PHASE
1. Temporary Facilities
2. General Requirements
3. Mobilization & Demobilization
4. Electrical Works

Expected Outputs / Deliveries:

a. Construction phase, the contractor shall submit
accomplishment report to DepEd in a weekly basis to
monitor the progress of the project.

b. The contractor shall finish the project on or before the
contract duration

c. The construction of Last Mile School building and
other facilities must conform the approved plans and
specifications submitted by the contractor

6 The site investigation reports are:
None

7.2 The warranty against Structural Defects/ Failures
The warranty against Structural Defects/ Failures, except those
occasioned-on force majeure, shall cover the period stated
hereunder and shall be reckoned from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity.

One (1) year/s.
10 No dayworks are applicable to the contract.

11.1 The contractor shall submit a detailed program of works within
ten (10) calendar days after the issuance of the Notice to Proceed
for approval by the procuring entity that shall include, among
others:

1. The order in which it intends to carry out the work
including anticipated timing for each stage of
construction;

2. Sequence of timing for inspections and tests;

3. General description of the construction methods to be
adopted;

4. Number and names of personnel to be assigned for each
stage of the work;

S. List of equipment required on site for each stage of the
work; and

6. Description of the quality control system to be utilized for
the project.

11.2 The period between Program of Work updates is every fifteen (15)
days.

13
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Progress Payment shall be allowed

15.1

The date by which operating and maintenance manuals are required is the
date of submission of the request for final billing.

The “As built” drawings, signed and sealed by License
Engineers/Professionals, shall be submitted in hard copies and

e-copies (in cad format) prior to the issuance of the Certificate of
100% Completion by the Procuring Entity.

15.2

The amount to be withheld for failing to produce “as built”

drawings and/or operating and maintenance manuals by the date
required is 35% of the amount of final billing..
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Section VI. Technical Specifications
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TECHNICAL SPECIFICATIONS SEE ATTACHED DRAWINGS
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Section VII. Drawings

[Insert here a list of Drawings. The actual Drawings, including site plans,
should be attached to this section, or annexed in a separate folder.]
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Section VIII. Bill of Quantities
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Section IX. Checklist of Technical and
Financial Documents
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Checklist of Technical and Financial

Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(@) Valid PhilGEPS Registration Certificate (Platinum Membership)

(b)

(©

(e)

(all pages);

or

Registration certificate from Securities and Exchange
Commission (SEC), Department of Trade and Industry (DTI) for
sole proprietorship, or Cooperative Development Authority
(CDA) for cooperatives or its equivalent document;

and

Mayor’s or Business permit issued by the city or municipality
where the principal place of business of the prospective bidder
is located, or the equivalent document for Exclusive Economic
Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and
approved by the Bureau of Internal Revenue (BIR).

Technical Documents

(f

(8

(h)

(i)

0)

Statement of the prospective bidder of all its ongoing
government and private contracts, including contracts awarded
but not yet started, if any, whether similar or not similar in
nature and complexity to the contract to be bid; and
Statement of the bidder’s Single Largest Completed Contract
(SLCC) similar to the contract to be bid, except under conditions
provided under the rules; and
Philippine Contractors Accreditation Board (PCAB) License;
or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid;
and
Original copy of Bid Security. If in the form of a Surety Bond,
submit also a certification issued by the Insurance Commission,;
or
Original copy of Notarized Bid Securing Declaration; and
Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractor’s key personnel (e.g., Project Manager,

Project Engineers, Materials Engineers, and Foremen), to
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be assigned to the contract to be bid, with their complete
qualification and experience data;

c. List of contractor’s major equipment units, which are
owned, leased, and/or under purchase agreements,
supported by proof of ownership or -certification of
availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case
may be; and

(k) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in
case of a corporation, partnership, or cooperative; or Original
Special Power of Attorney of all members of the joint venture
giving full power and authority to its officer to sign the OSS and
do acts to represent the Bidder.

Financial Documents

(I) The prospective bidder’s audited financial statements, showing,
among others, the prospective bidder’s total and current assets
and liabilities, stamped “received” by the BIR or its duly
accredited and authorized institutions, for the preceding
calendar year which should not be earlier than two (2) years
from the date of bid submission; and

(m) The prospective bidder’s computation of Net Financial
Contracting Capacity (NFCC).

Class “B” Documents

(n) If applicable, duly signed joint venture agreement (JVA) in
accordance with RA No. 4566 and its IRR in case the joint
venture is already in existence;
or
duly notarized statements from all the potential joint venture
partners stating that they will enter into and abide by the
provisions of the JVA in the instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
(o) Original of duly signed and accomplished Financial Bid Form;
and

Other documentary requirements under RA No. 9184
(p) Original of duly signed Bid Prices in the Bill of Quantities; and
() Duly accomplished Detailed Estimates Form,; and
(r) Cash Flow by Quarter.
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