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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be,  as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  



 

5 

 

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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PROJECT NO.: 2024-RVIII-(CALBAYOG)-LMSP 

INVITATION TO BID 
 

FOR THE 

 

Procurement for the Construction of One (1) Storey-Four (4) Classroom 
Building (With Toilet) With Provision of Rainwater Collector, School 

Furniture, Solar PV Energy System, Water System and Site Development 

 
1. The Department of Education (DepEd) Schools Division of Calbayog City, 

through the General Appropriation Act (GAA) CY 2024, intends to apply the 

sum of Philippine Pesos Twenty-Three Million Two Hundred Forty-Two 
Thousand One Hundred Sixty-One pesos & 86/100 Centavos Only (Php 

23,242,161.86), - CY2024 LMSP being the Approved Budget for the Contract 
(ABC) to payments under the contract for the Procurement for 

 Construction of One (1) Storey-Four (4) Classroom Building (With 

Toilet) With Provision of Rainwater Collector, School Furniture, 
Solar PV Energy System, Water System and Site Development @ 

Manuel Barral Sr. ES, Calbayog City. 

2.  

SCHOOLS LOCATION SCOPE OF WORK ALLOCATION 

Manuel Barral 
Sr. ES 

Calbayog City 

One (1) Storey-Four (4) Classroom 

Building (With Toilet) With 

Provision of Rainwater Collector, 
School Furniture, Solar PV Energy 

System, Water System, and Site 

Development 

23,242,161.86 

TOTAL   23,242,161.86 

 
Bids received in excess of the ABC for shall be automatically rejected at bid 

opening. 
 

3. The DepEd – Schools Division of Calbayog City now invites bids for the above 

Procurement Project.  Completion of the Works is required 190 Calendar Days. 

Bidders should have completed a contract similar to the Project.  The description of an 

eligible bidder is contained in the Bidding Documents, particularly, in Section II 

(Instructions to Bidders). 

 

4. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

5. Interested bidders may obtain further information from Department of Education – 

Schools Division of Calbayog City, BAC Office and inspect the Bidding Documents at 

the address given below during 8:00AM to 5:00PM, Monday to Friday. 

 

6. A complete set of Bidding Documents may be acquired by interested Bidders on March 

27, 2024.   

 



 

9 

 

Department of Education 

Schools Division of Calbayog City – BAC Office 

P2 Brgy. Hamorawon, Calbayog City 

calbayogcity.deped.gov.ph 

Upon accomplishing Bidder’s Information Sheet and upon payment of the applicable 

fee for the Bidding Documents in the amount of Twenty-Five Thousand Pesos (P 

25,000.00) to the Department of Education – Schools Division of Calbayog City – 

Cashier’s Office. Only bidders who purchased bidding documents will be allowed to 

submit bids (ITB 6.8). 

7. The Department of Education – Schools Division of Calbayog City will hold a Pre-Bid 

Conference1 on April 3, 2024; 10:00 AM– Schools Division of Calbayog City, P2 Brgy. 

Hamorawon, Calbayog City. Prospective bidders are advised to contact the BAC 

Secretariat a day before the said activity for the link. Pre-Bid Conference shall be open 

to all prospective bidders.  

 

8. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address indicated below on or before 10:00 AM of April 15 ,2024, Late bids shall 

not be accepted. 

 

9. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  

 

10. Bid opening shall be on 10:00 AM of April 15, 2024 at the Division Conference Hall, 

Division Office DepED – Schools Division of Calbayog City, P2 Brgy. Hamorawon, 

Calbayog City.  Bids will be opened in the presence of the bidders’ representatives who 

choose to attend the activity.   

 

11. The Department of Education – Schools Division of Calbayog City reserves the right 

to reject any and all bids, declare a failure of bidding, or not award the contract at any 

time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised 

Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring 

any liability to the affected bidder or bidders.  

 

12. For further information, please refer to: 

 

BAC Secretariat  

Department of Education 

Schools Division of Calbayog City 

BAC Office 

P2 Brgy. Hamorawon, Calbayog City 

calbayogcity.deped.gov.ph 

 

                                                                             (SGD). JUN NILOU D. DULFO, PhD. 

                                                                                             BAC Chairman 

 

 

1 May be deleted in case. the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 

Pre-Bid Conference.  
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1. Scope of Bid 
 

 

The Procuring Entity, DepEd – Schools Division of Calbayog City, wishes to 

receive Bids for the project: Procurement for the Construction of One 
(1) Storey-Four (4) Classroom Building (With Toilet) With Provision 

of Rainwater Collector, School Furniture, Solar PV Energy System, 
Water System and Site Development 

 
 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 
 
2. Funding Information 

 
2.1. The GOP through the source of funding as indicated below for                

LMSP 2024 in the aggregate amount of Philippine Pesos Twenty-
Three Million Two Hundred Forty-Two Thousand One Hundred 

Sixty-One pesos & 86/100 Centavos Only (Php 23,242,161.86) 

2.2. The source of funding is the FY 2024 Last Mile School Program 
 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by the provisions of RA No. 9184 
and its 2016 revised IRR, including its Generic Procurement Manual and 

associated policies, rules and regulations as the primary source thereof, while 
the herein clauses shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be 
applicable only to the ongoing posting, advertisement, or invitation to bid by 

the BAC through the issuance of a supplemental or bid bulletin. 
 

The Bidder, by the act of submitting its Bid, shall be deemed to have verified 
and accepted the general requirements of this project, have inspected the site, 

determined the general characteristics of the contracted Works and the 

conditions for this Project, such as a location and the nature of the work; (b) 
climatic conditions; (c) transportation facilities; (c) nature and condition of the 

terrain, geological conditions at the site communication facilities, 
requirements, location and availability of construction aggregates and other 

materials, labor, water, electric power and access roads; and (d) other factors 
that may affect the cost, duration and execution or implementation of the 

contract, project, or work and examine all instructions, forms, terms, and 
project requirements in the Bidding Documents. 

 

 
4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

 
The Procuring Entity, as well as the Bidders and Contractors, shall observe 

the highest standard of ethics during the procurement and execution of the 
contract.  They or through an agent shall not engage in corrupt, fraudulent, 

collusive, coercive, and obstructive practices defined under Annex “I” of the 
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2016 revised IRR of RA No. 9184 or other integrity violations in competing for 
the Project. 

 
5. Eligible Bidders  

 
5.1. Only Bids of Bidders found to be legally, technically, and financially 

capable will be evaluated. 
 

5.2. The Bidder must have an experience of having completed a Single 

Largest Completed Contract (SLCC) that is similar to this Project, 
equivalent to at least fifty percent (50%) of the ABC adjusted, if 

necessary, by the Bidder to current prices using the PSA’s CPI, except 
under conditions provided for in Section 23.4.2.4 of the 2016 revised 

IRR of RA No. 9184.   
 

A contract is considered to be “similar” to the contract to be bid if it has 

the major categories of work stated in the BDS. 
 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on 

another track record requirement, as specified in the Bidding 
Document prepared for this purpose. 

 
5.4. The Bidders shall comply with the eligibility criteria under Section 

23.4.2 of the 2016 IRR of RA No. 9184.   

  
6. Origin of Associated Goods  

 

There is no restriction on the origin of Goods other than those prohibited by a 

decision of the UN Security Council taken under Chapter VII of the Charter of 

the UN, subject to Domestic Preference requirements under ITB Clause 18. 

 
7. Subcontracts 

 

7.1. The Bidder may subcontract portions of the Project to the extent 
allowed by the Procuring Entity as stated in the BDS, but in no case 

more than fifty percent (50%) of the Project.  
 

7.2. The Bidder may identify the subcontractor to whom a portion of the 
Works will be subcontracted at any stage of the bidding process or 

during contract implementation. If the Bidder opts to disclose the name 

of the subcontractor during bid submission, the Bidder shall include 
the required bid documents of the subcontractors complying with the 

eligibility criteria stated in ITB Clause 5 in accordance with Section 
23.4 of the 2016 Revised IRR of RA 9184 pursuant to Section 23.1, 

thereof. In the event that any subcontractor is found by the Procuring 
Entity to be ineligible at this stage, the subcontracting of such portion 

of the Works shall be disallowed. 
 

7.3. The Supplier may identify its subcontractor during the contract 

implementation stage. Subcontractors identified during the bidding 
may be changed during the implementation of this Contract.  
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Subcontractors must submit the documentary requirements under 
Section 23.1 of the 2016 revised IRR of RA No. 9184 and comply with 

the eligibility criteria specified in ITB Clause 5 to the implementing or 
end-user unit. In the event that any subcontractor is found by the 

Procuring Entity to be ineligible at this stage, the subcontracting of 
such portion of the Works shall be disallowed. 

 
7.4. Subcontracting of any portion of the Project does not relieve the 

Contractor of any liability or obligation under the Contract.  The 

Supplier will be responsible for the acts, defaults, and negligence of any 
subcontractor, its agents, servants, or workmen as fully as if these were 

the Contractor’s own acts, defaults, or negligence, or those of its agents, 
servants, or workmen. 

 
   

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the 
specified date and time as indicated in paragraph 7 of the IB. 

 
9. Clarification and Amendment of Bidding Documents 

 
Prospective bidders may request for clarification on and/or interpretation of 

any part of the Bidding Documents.  Such requests must be in writing and 
received by the Procuring Entity, either at its given address or through 

electronic mail indicated in the IB, at least ten (10) calendar days before the 

deadline set for the submission and receipt of Bids.   
 

10. Documents Comprising the Bid: Eligibility and Technical Components  
 

10.1. The first envelope shall contain the eligibility and technical documents 
of the Bid as specified in Section IX. Checklist of Technical and 

Financial Documents.  
 

10.2. If the eligibility requirements or statements, the bids, and all other 

documents for submission to the BAC are in foreign language other 
than English, it must be accompanied by a translation in English, 

which shall be authenticated by the appropriate Philippine foreign 
service establishment, post, or the equivalent office having jurisdiction 

over the foreign bidder’s affairs in the Philippines. Similar to the 
required authentication above, for Contracting Parties to the Apostille 

Convention, only the translated documents shall be authenticated 

through an apostille pursuant to GPPB Resolution No. 13-2019 dated 
23 May 2019. The English translation shall govern, for purposes of 

interpretation of the bid. 
 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid 
special PCAB License, and registration for the type and cost of the 

contract for this Project. Any additional type of Contractor license or 
permit shall be indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel, for both the Design Phase (i.e., 
Architect, Structural Engineer, Electrical Engineer, Sanitary Engineer 

or Master Plumber, Mechanical Engineer and Draftsmen) and 
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Construction Phase (i.e., Project Manager, Project Engineer, Structural 
Engineer, Sanitary Engineer or Master Plumber, Professional Electrical 

Engineer, Professional Mechanical Engineer, Foreman, Administrative 
Support) assigned to the contract to be bid, with their complete 

qualification and experience data shall be provided.  These key 
personnel must meet the required minimum years of experience set in 

the BDS. 
 

10.5. A List of Contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership, 
certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be, must 
meet the minimum requirements for the contract set in the BDS. 

 
11. Documents Comprising the Bid: Financial Component 

 

11.1. The second bid envelope shall contain the financial documents for the 
Bid as specified in Section IX. Checklist of Technical and Financial 

Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not 
be accepted. 

 
11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised 

IRR of RA No. 9184 [Not Applicable]. 
 

12. Alternative Bids 

12.1. Bidders shall submit offers that comply with the requirements of the 

Bidding Documents, including the basic technical design as indicated 
in the drawings and specifications.  Unless there is a value engineering 

clause in the BDS, alternative bids shall not be accepted. 

13. Bid Prices 

 

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as 
determined by the NEDA and approved by the GPPB pursuant to the revised 

Guidelines for Contract Price Escalation guidelines.   
 

14. Bid and Payment Currencies 

 
14.1. Bid prices may be quoted in the local currency or tradeable currency 

accepted by the BSP at the discretion of the Bidder.  However, for 
purposes of bid evaluation, Bids denominated in foreign currencies 

shall be converted to Philippine currency based on the exchange rate 
as published in the BSP reference rate bulletin on the day of the bid 

opening. 
 

14.2. Payment of the contract price shall be made in Philippine Pesos. 

 
15. Bid Security  
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15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in the amount indicated in the BDS, which shall be not less 
than the percentage of the ABC in accordance with the schedule in the 

BDS. 
 

15.2. The Bid and bid security shall be valid 120 calendar days. Any bid not 
accompanied by an acceptable bid security shall be rejected by the 

Procuring Entity as non-responsive. 

  
16. Sealing and Marking of Bids 

 
16.1  Each Bidder shall submit one copy of the first and second components 

of its Bid. 
  

 

16.2 The Procuring Entity may request additional hard copies and/or 
electronic copies of the Bid. However, failure of the Bidders to comply 

with the said request shall not be a ground for disqualification.   
 

17. Deadline for Submission of Bids 
 

17.1 The Bidders shall submit on the specified date and time and either at 
its physical address as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at 
the place specified in paragraph 8 of the IB. The Bidders’ 

representatives who are present shall sign a register evidencing their 
attendance. In case videoconferencing, webcasting or other similar 

technologies will be used, attendance of participants shall likewise be 
recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable 
reasons, the rescheduling requirements under Section 29 of the 2016 

revised IRR of RA No. 9184 shall prevail.  
 

18.2. The preliminary examination of Bids shall be governed by Section 30 of 
the 2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed 
evaluation of all Bids rated “passed” using non-discretionary pass/fail 

criteria.  The BAC shall consider the conditions in the evaluation of 
Bids under Section 32.2 of 2016 revised IRR of RA No. 9184. 

 

19.2. Partial Bids are not allowed.  
 

19.3. The Procuring Entity’s evaluation of bids shall be based on the bid price 
quoted in the Bid Form, which includes the Bill of Quantities. 

 



 

16 

 

19.4. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 
2016 revised IRR of RA No. 9184 must be sufficient for the total of the 

ABCs for all the lots participated in by the prospective Bidder. 
  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 

the Bidder shall submit its latest income and business tax returns filed and 

paid through the BIR Electronic Filing and Payment System (eFPS), and other 
appropriate licenses and permits required by law and stated in the BDS. 

  
21. Signing of the Contract 

 
The documents required in Section 37.2 of the 2016 revised IRR of RA No. 

9184 shall form part of the Contract. Additional Contract documents are 

indicated in the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB 

Clause 

 

5.2 
For this purpose, contracts similar to the Project refer to contracts 
which have the same major categories of work (i.e. Building 

Construction)  

5.4 

 
In addition to the requirements prescribed under Section 23.4.2 of the 

Revised IRR of RA 9184, eligible bidders shall comply with the following 

requirements: 

1. The bidder must be a holder of a valid Philippine Contractors 
Accreditation Board (PCAB) License with Registration 

Particular General Building.  In the case of a Joint Venture, the 

venturing partners must individually be a holder of PCAB 
license. 

 
The joint venture must have obtained and must submit as part 

of its bid a Special PCAB License for Joint Venture. 
 

2. The bidder must have successfully undertaken and completed 

at least one construction project/contract, costing at least 50% 
of the ABC of this project within the past five (5) years. For this 

purpose, construction projects/contracts shall refer to 
Construction of Buildings. 

 
3. The Bidder, in its bid, shall submit a list of containing the 

names, educational attainment, training, professional license 
and work experience of personnel, attaching each of their 

curriculum vitae and a copy of the valid PRC licenses of the 

professionals. 
 

1. Project Engineer/Architect 
a. Civil Engineer/Architect - minimum of 10 years experience 

as Project Engineer 
b. Experience in new vertical construction/medium rise 

building construction for a minimum of 10 years 
 

2. Key Personnel to be assigned to Project 

a. Sanitary Engineer or Master Plumber  - minimum 5 years 
relevant experience 

b. Electrical Engineer or Master Electrician - minimum of 5 
years relevant experience  

c. Foreman – minimum 10 years relevant experience 
 

There should be one (1) construction field team for every identified 

school site 
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7.1 
 

Subcontracting is allowed, but not to exceed 50 % of the total contract 
price awarded. 

 

10.3 No further instruction. 
 

10.6 A. The technical documents shall include the following: 

 
i) Bid security in the prescribed form, amount and validity 

period; 

ii) Affidavit of Site Inspection  
iii) Project Requirements, which shall include the following:  

 
(1) Organizational charts for the contract to be bid,  

(2) List of construction personnel (viz, Project Manager, 
Project Engineer, Sanitary Engineer or Master 

Plumber, Electrical Engineer or Master Electrician, 

Foreman), to be assigned to the contract to be bid, 
with their complete qualification and experience 

data as shown in their respective Curriculum Vitae, 
and copies of their PRC licenses as required, subject 

to BDS Clause 5.4) 
 

(3) List of contractor’s equipment units, which are 

owned, leased, and/or under purchase agreements, 
supported by certification of availability of 

equipment from the equipment lessor/vendor for the 
duration of the project; and 

 
iv) Statement of Compliance with the qualification stipulated 

in Clause 5.9 of this BDS.  Proofs of the required 
experience and previously completed contracts, as may be 

appropriate, may be required during the post-

qualification stage of the bidding.  This likewise applies to 
relevant documents showing partnership, employment or 

teaming arrangements.  
 

Minimum Requirements for Tools and Equipment: 
 

Quantity Equipment 

2 1 bagger mixer  

2 Cut-off (rebar cutter) 

3 Grinder 

3 Driller 

2 Chipping gun 

2 Welding Machine 

2 Circular saw 

 

• Tools and Equipment must be in good condition. 
 

Note:  

• There should be at least one (1) set of the above tools and 
equipment for every identified school site 
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• Tools and Equipment should be supported by proof of 

ownership, lease and/ or purchase agreement. The bidder may 
choose among the ff. options: 

 
a. Proof of ownership to be included in the Technical 

Proposal; or 
b. Lease Agreement between lessor and lessee and Proof of 

Ownership of the Lessor to be included in the Technical 
Proposal;  

c. Purchase Agreement between the bidder and the owner. 

Certification of availability of equipment from the vendor 
for the duration of the project 

 
 

B. The second envelope (Financial Proposal) shall contain all other 
requirements: 

 

1. Original of Duly signed Bid Form showing bid price 
 

2. Duly signed Bill of Quantities 
 

3. Detailed estimate  
 

4. Cash flow by quarter and payment schedule. 
 

12 Alternative Bids 

No further instruction. 
 

15.1 The bid security shall be in the form of a Bid Securing Declaration or 
any of the following forms and amounts: 

Form of Bid Security 

Amount of Bid 

Security 

(Equal to Percentage 

of the ABC) 

(a) Cashier’s/manager’s check issued by a 

Universal or Commercial Bank. 

Two percent (2%) 
(b) Bank draft/guarantee or irrevocable 

letter of credit issued by a Universal or 

Commercial Bank: Provided, however, 
that it shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a foreign 
bank. 

(c) Surety bond callable upon demand 

issued by a surety or insurance 
company duly certified by the 

Insurance Commission as authorized to 
issue such security. 

Five percent (5%) 
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(d) Bid Securing Declaration 
No percentage 

required 

 

1. Original Bid Security shall be included in the “Technical Component 

Envelope, otherwise, the bid shall be rejected or disqualified. 

2. Bid Security in the form of Cash should be deposited by the Bidder 

to the DepEd SDO Cashier prior to bid submission; and submit the 

original Official Receipt inside the Technical Component Envelope. 

3. Bid security in the form of cashier’s/manager’s check should be 

made   payable to “DepEd – Schools Division of Calbayog City 

TRUST” 

4. The Bid Securing Declaration must be original and should follow 
the standard form and the required fields of information should be 

properly filled out, otherwise, it shall be a ground for disqualification 

of the bids. 

5. The Bid Security shall not contain any deletion, crossing out, 

expunction, or any form of correction, otherwise, DepEd may reject 
such security if any such intercalation or alteration affects any 

material information or feature of the document. 

6. Bid security in the amount exceeding the required amount of the 

appropriate bid security stated above is not a ground for 

disqualification of the bidder’s bid. 

ABC 

(in PhP) 

Forms of Bid Security (In Php) 

Cashier’s / 

manager’s 

check issued 
by a 

Universal or 

Commercial 

Bank 

(2% of ABC) 

Bank 

draft/guarant

ee or 
irrevocable 

letter of credit 

issued by a 
Universal or 

Commercial 

Bank: 
Provided, 

however, that 

it shall be 

confirmed or 
authenticated 

by a Universal 

or Commercial 
Bank, if 

issued by a 

foreign bank 

(2% of ABC) 

Surety bond 

callable 

upon 
demand 

issued by a 

surety or 
insurance 

company 

duly certified 
by the 

Insurance 

Commission 

as 
authorized to 

issue such 

security 

(5% of ABC) 

Bid 

Securing 

Declaration 

(no 

percentage 

required) 
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23,242,161.86 464,843.24 464,843.24 1,162,108.09  

 
 

19.2 In a given lot, partial bids are not allowed and the same shall not be 
divided into sub-lots for the purpose of bidding, evaluation, and 

contract award. Bidders may however bid in one or more lots. 

20 Post-Qualification 

To facilitate post-qualification, the bidder at its option may submit in 
advance, i.e. on the deadline for submission and receipt of bids, the 

documents required in Section II. ITB 28.2, in a separate sealed 

envelope as follows: 

1. Latest income and business tax returns: Printed copies of the 

Electronically filed Income Tax / Business Tax Returns with 
copies of their respective Payment Confirmation Forms for the 

immediately preceding calendar / tax year from the authorized 
agent bank;  

Only tax returns filed and taxes paid through the BIR 

Electronic Filing and Payment System (EFPS) shall be 

accepted. 

2. In case of foreign bidders, a Certificate of Authentication 
from the Department of Foreign Affairs shall be required 

for each document submitted, i.e. the Class “A” documents 
or its equivalent that are written in foreign language, 

translated to English, and duly authenticated by the 
appropriate Philippine foreign service establishment/post 

or the equivalent office having jurisdiction over the foreign 

bidder’s affairs in the Philippines.  
 

3. PhilGEPS Certificate of Membership (Platinum), in case 
bidder opts to submit Class “A” Legal Documents during 

submission and opening of bids. 

 

The envelope shall be marked:           

• ITB 20.2 Documents 

• Name of Project: _____________________________________ 

• Bid Opening Date: ___________________________________ 

• Name of Bidder: _____________________________________ 
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Signing of the Contract-Other Documents Forming Part of the Contract 

Additional contract documents relevant to the Project are required by 
the Procuring Entity and shall be submitted by the successful bidder 

within 10 calendar days from successful bidder’s receipt of the Notice 
to Proceed (NTP), such as: 

1. Construction Schedule and S-curve; 

2. PERT/CPM 
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3. Schedule of Key Personnel / Manpower schedule for 
Construction phases with their curriculum vitae and copies of 

their valid PRC license; 

4. Construction methods; 

5. Equipment utilization schedule;  
 

6. Construction safety and health program approved by the 
Department of Labor and Employment; and 

7. Contractor’s All Risk Insurance (CARI) Policy 
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Section IV. General Conditions of 

Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically 
mentioned, that can be reasonably inferred as being required for its 

completion as if such items were expressly mentioned herein. All the 
provisions of RA No. 9184 and its 2016 revised IRR, including the Generic 

Procurement Manual, and associated issuances, constitute the primary 
source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source 

for the terms and conditions of the Contract.  
 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of 
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to 

all procurement activities, the advertisement, posting, or invitation of which 
were issued after the effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract 
(SCC), references in the Conditions of Contract to the Works, the Completion 

Date, and the Intended Completion Date shall apply to any Section of the 
Works (other than references to the Completion Date and Intended Completion 

Date for the whole of the Works). 
 

3. Possession of Site 

 
4.1. The Procuring Entity shall give possession of all or parts of the Site to 

the Contractor based on the schedule of delivery indicated in the SCC, 
which corresponds to the execution of the Works.  If the Contractor 

suffers delay or incurs cost from failure on the part of the Procuring 
Entity to give possession in accordance with the terms of this clause, 

the Procuring Entity’s Representative shall give the Contractor a 
Contract Time Extension and certify such sum as fair to cover the cost 

incurred, which sum shall be paid by Procuring Entity. 

 
4.2. If possession of a portion is not given by the above date, the Procuring 

Entity will be deemed to have delayed the start of the relevant activities.  
The resulting adjustments in contract time to address such delay may 

be addressed through contract extension provided under Annex “E” of 
the 2016 revised IRR of RA No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 

and specified in the BDS, to carry out the supervision of the Works.   
 

The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than 

those of the personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from 
the Procuring Entity but in no case later than the signing of the contract 

by both parties, the successful Bidder shall furnish the performance 
security in any of the forms prescribed in Section 39 of the 2016 revised 

IRR.  
 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action 
pursuant to  RA No. 3688 against any subcontractor be they an 

individual, firm, partnership, corporation, or association supplying the 
Contractor with labor, materials and/or equipment for the performance 

of this Contract. 
  

6. Site Investigation Reports 

 
The Contractor, in preparing the Bid, shall rely on any Site Investigation 

Reports referred to in the SCC supplemented by any information obtained by 
the Contractor. 

 
7. Warranty  

 
7.1. In case the Contractor fails to undertake the repair works under Section 

62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 

performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from 

participating in any public bidding. All payables of the GOP in his favor 
shall be offset to recover the costs. 

 
7.2. The warranty against Structural Defects/Failures, except that 

occasioned-on force majeure, shall cover the period from the date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity.  

Specific duration of the warranty is found in the SCC. 

 
8. Liability of the Contractor 

 
Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 

liability under this Contract shall be as provided by the laws of the Republic 
of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be 

jointly and severally liable to the Procuring Entity. 

9. Termination for Other Causes 

 
Contract termination shall be initiated in case it is determined prima facie by 

the Procuring Entity that the Contractor has engaged, before, or during the 
implementation of the contract, in unlawful deeds and behaviors relative to 

contract acquisition and implementation, such as, but not limited to corrupt, 

fraudulent, collusive, coercive, and obstructive practices as stated in ITB 
Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised 
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks 

rates in the Contractor’s Bid shall be used for small additional amounts of 
work only when the Procuring Entity’s Representative has given written 

instructions in advance for additional work to be paid for in that way. 

 
11. Program of Work 

 
11.1. The Contractor shall submit to the Procuring Entity’s Representative 

for approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. The 

submissions of the Program of Work are indicated in the SCC.  

 
11.2. The Contractor shall submit to the Procuring Entity’s Representative 

for approval an updated Program of Work at intervals no longer than 
the period stated in the SCC.  If the Contractor does not submit an 

updated Program of Work within this period, the Procuring Entity’s 
Representative may withhold the amount stated in the SCC from the 

next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue Program of Work has 

been submitted. 

 
12. Instructions, Inspections and Audits 

 
The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor’s accounts and records relating to the performance of the 
Contractor and to have them audited by auditors of the GOP or the Procuring 

Entity, as may be required. 
 

13. Advance Payment 

 
The Procuring Entity shall, upon a written request of the Contractor which 

shall be submitted as a Contract document, make an advance payment to the 
Contractor in an amount not exceeding fifteen percent (15%) of the total 

contract price, to be made in lump sum, or at the most two installments 
according to a schedule specified in the SCC, subject to the requirements in  

Annex “E” of the 2016 revised IRR of RA No. 9184. 

 
14. Progress Payments 

 
The Contractor may submit a request for payment for Work accomplished.  

Such requests for payment shall be verified and certified by the Procuring 
Entity’s Representative/Project Engineer.  Except as otherwise stipulated in 

the SCC, materials and equipment delivered on the site but not completely 
put in place shall not be included for payment. 
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15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or 
operating and maintenance manuals as specified in the SCC. 

 
15.2. If the Contractor does not provide the Drawings and/or manuals by the 

dates stated above, or they do not receive the Procuring Entity’s 
Representative’s approval, the Procuring Entity’s Representative may 

withhold the amount stated in the SCC from payments due to the 

Contractor. 
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Section V. Special Conditions of 
Contract 
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Special Conditions of Contract 
 

GCC Clause  

1 The contract consists of the following scope of works: 

 
 1.1  CONSTRUCTION 

 
As a rule, contract implementation guidelines for 

procurement of infrastructure projects shall comply 

with Annex "E" of IRR-A, RA 9184. The following 
provisions shall supplement these procedures: 

 
No works shall commence unless the Designer-

Contractor has submitted the prescribed detailed 
design drawings as required in the Building Permit 

and DepEd has given written approval. Work 

execution shall be in accordance with reviewed and 
approved documents, 

 
The Designer Contractor shall be responsible for 

obtaining all necessary information as to risks, 
contingencies and other circumstances which may 

affect the works and shall prepare and submit all 
necessary documents specified by the concerned 

Building Officials and DepEd to meet all regulatory 

approvals as specified in the contract documents. 
 

Any errors, omissions, inconsistencies, 
inadequacies or failure submitted by the contractor 

that do not comply with the requirements shall be 
rectified, resubmitted and reviewed at the 

contractor's cost. lf the contractor wishes to modify 
any design or document which has been previously 

submitted, reviewed and approved, the designer-

contractor shall notify DepEd within a reasonable 
period of time and shall shoulder the cost of such 

changes. 
 

As a rule, changes in design and construction 
requirements shall be limited only to those that have 

not been anticipated in the contract documents 

prior to contract signing and approval. The following 
guidelines shall govern approval for change or 

variation orders: 
 

(a) Change Orders resulting from design errors, 
omissions or non-conformance with the 

performance specifications and parameters 

and the contract documents by the 
contractor shall be implemented by the 

contractor at no additional cost to DepEd. 
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(b) Provided that the contractor suffers delay 

and/or incurs costs due to changes or errors 
in DepEd’s performance specifications and 

parameters, the contractor shall be entitled 
to the following: 

 

i. An extension of time for any such 
delays under Section 10 of Annex "E" of 

IRR-A (RA 9184). 
 

The contract documents shall include the manner 
and the schedule of payment specifying the 

estimated contract amount and installments in 
which the contract will be paid. The contractor shall 

be entitled to advance payment subject to the 

provision of Section 4 of Annex "E", IRR-A (RA 9184). 
 

DepEd shall define the quality control procedures 
for the design and construction in accordance with 

the guidelines and shall issue the proper certificates 
of acceptance for sections of the works or whole of 

the works as provided for in the contract 

documents. 
 

The Contractor shall provide all necessary 
equipment, personnel, instruments, documents and 

others to carry out specified tests. 
 

This project shall have a minimum Defects Liability 
Period of one (1) year after contract completion or as 

provided for in the contract documents. This is 

without prejudice to the liabilities imposed upon the 
engineer/architect who drew up the plans and 

specification for building sanctioned under Section 
1723 of the New Civil Code of the Philippines. 

 
The Contractor shall be held liable for structural 

defects and/or failure of the completed project 

within the warranty period of fifteen (15) years for 
permanent structures/buildings as specified in 

Section 62.2.2 of the Revised IRR-A (RA 9184).                                                      

2 Completion of Works is within the following 7 days upon receipt 

of the Notice To Proceed: 

1. 190 CD 

 

3 The Procuring Entity shall give possession of all parts of the Site 
to the Contractor after submission of the notarized Contract by 

the Contractor to the Procuring Entity and on or before date of 

receipt of the NTP by the Contractor. 
 

4 The Contractor’s Obligations: 

 

The  Contractor shall have the following obligations: 
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The selected contractor will follow the Construction of the School 
Buildings and other related works identified in each target school. 

 
1. Construction Phase 

1.1.  Acquire all necessary licenses and permits from 
relevant entities so that the building project can begin. 

This should include a construction permit to be issued 

by the School Head of each school; 
1.2. Prepare a necessary Gannt Chart showing the target 

completion of the project (entire lot) and of each specific 
project, work schedule, Personnel Deployment Plan, 

Equipment Utilization Schedule 
1.3. Conduct Pre-Construction Meetings at the School 

Site together with the DepEd Engineers, 
Representatives from DepEd Division Office and School; 

1.4. Construct a Temporary Office within the project site 

displaying the samples of approved materials that will 
be used for the construction, Construction Schedule 

and the list of Personnel to be assigned for the specific 
project. 

1.5. The Contractor should also follow construction 
safety protocols as stipulated in DepEd Order 

No.9,2020 (Construction Safety Guidelines for the 

Implementation of DepEd Infrastructure Projects 
During COVID-19 Public Health Crisis) and the 

Department of Labor and Employment. 
1.6. Conduct the necessary testing of materials needed 

to be witnessed by the Division Engineer. 
1.7. Identify critical stages of construction and ensure 

that prior inspections and clearances are made by 
DepEd Engineers prior to concrete pouring and 

installation of ceiling boards and others. 

1.8. Make periodic visits  to the project site to familiarize 
with the general progress and quality of work and to 

determine whether the work is proceeding in 
accordance with the Contract Documents. 

1.9. Responsible for hiring, supervising and, at times, 
firing  employees who work on the specific project with 

the construction firm. Along those same lines of 
supervising the employees, the construction firm must 

also take care of payroll with regard to the workers and 

engage in payroll functions or hire someone to do so for 
the firm.  

1.10. Entail the individual planning and carrying through 
any and all pertinent activities relating to the 

construction of the project. The firm carries out their 
duties by supervising employees, planning how the 

project will be carried out and completing the project in 

a manner which coincides with all laws, rules and 
regulations which may be in existence and correlate 

with construction.  
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ITEM OF WORKS FOR CONSTRUCTION PHASE 

1. General 
Requirements 

1. Mobilization 
2. Temporary office 

3. Temporary warehouse 
4. Temporary quarters 

5. Equipment and materials 
staging area 

6. Water utilities 

7. Electrical utilities 
8. Safety and health 

requirements 
9. Mobilization and 

demobilization 

2. Site 
Development 

Works 

1. Site development works of the 
Last Mile Schools 

3. Demolition 

Works 

1. Demolition of the existing 

buildings and/or other 
structures within the 

buildable space. 
2. Hauling of debris and other 

unsuitable materials from the 
demolished structure and 

excavated material. 

4. Site Preparation 

Works 

a. Removal of trees, and getting 

rid of all old underground 
infrastructures, and any 

other obstacles that might 
affect the construction 

process.  
b. Grading and compaction of 

the soil with no other 
hindrances. 

 

5. Construction of 

Last Mile School 
Buildings 

a. Architectural works 

b. Structural works 
c. Electrical works 

d. Sanitary and plumbing works 
e. Mechanical works 

 

6. Other scope of 

works 

1. Installation of Solar PV Energy 

System 
a. 16 kilowatts Off-grid solar 

panels 
b. Can energize the electrical 

needs of four (4) classrooms 
c. Provision of electrical power 

of computers or I.T set-up 
d. Charging station 

e. Pole-mounted perimeter 

lighting system 
2. School Furniture 
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a. Chairs and tables for learners 
and teachers (refer to DepEd 

standard design and 
specifications for school 

furniture)  
3. Rainwater Collector 

4. Water System 
5. School Site Development 

➢ Perimeter Fence, Gate and 

School 
Logo/Signage(Acrylic) 

 
➢ Group Handwashing 

Facility 
 

 

Expected Outputs / Deliveries: 

 
a. Construction phase, the contractor shall submit 

accomplishment report to DepEd in a weekly basis to 
monitor the progress of the project. 

b. The contractor shall finish the project on or before the 
contract duration 

c. The construction of Last Mile School building and 

other facilities must conform the approved plans and 
specifications submitted by the contractor 

 
 

6 The site investigation reports are:  
 
None 

7.2 The warranty against Structural Defects/ Failures  
 

The warranty against Structural Defects/ Failures, except those 

occasioned-on force majeure, shall cover the period stated 
hereunder and shall be reckoned from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity. 
 

One (1) year/s. 

10 No dayworks are applicable to the contract. 

 

11.1 The contractor shall submit a detailed program of works within 

ten (10) calendar days after the issuance of the Notice to Proceed 
for approval by the procuring entity that shall include, among 

others: 
 

1. The order in which it intends to carry out the work 
including anticipated timing for each stage of 

construction;  

2. Sequence of timing for inspections and tests;  
3. General description of the construction methods to be 

adopted; 
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4. Number and names of personnel to be assigned for each 

stage of the work; 
5. List of equipment required on site for each stage of the 

work; and  
6. Description of the quality control system to be utilized for 

the project. 
 

11.2 The period between Program of Work updates is every fifteen (15) 
days. 

13  

14 
Progress Payment shall be allowed  

15.1 The date by which operating and maintenance manuals are required is the 

date of submission of the request for final billing. 
 

The “As built” drawings, signed and sealed by License 
Engineers/Professionals, shall be submitted in hard copies and 

e-copies (in cad format)  prior to the issuance of the Certificate of 

100% Completion by the Procuring Entity. 

 

 

15.2 The amount to be withheld for failing to produce “as built” 

drawings and/or operating and maintenance manuals by the date 

required is 35% of the amount of final billing.. 
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Section VI. Technical Specifications 
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TECHNICAL SPECIFICATIONS SEE ATTACHED DRAWINGS 
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, 
should be attached to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 



 

40 

 

 
 
 

 
 

 

 
 
 
 

Section IX. Checklist of Technical and 
Financial Documents 
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Checklist of Technical and Financial 

Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  
Class “A” Documents 

 

Legal Documents 

   (a) Valid PhilGEPS Registration Certificate (Platinum Membership) 

(all pages); 
or 

   (b) Registration certificate from Securities and Exchange 
Commission (SEC), Department of Trade and Industry (DTI)  for 
sole proprietorship, or Cooperative Development Authority 

(CDA) for cooperatives or its equivalent document; 
and 

   (c) Mayor’s or Business permit issued by the city or municipality 
where the principal place of business of the prospective bidder 

is located, or the equivalent document for Exclusive Economic 
Zones or Areas; 
and 

   (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and 
approved by the Bureau of Internal Revenue (BIR). 

 
Technical Documents 

   (f) Statement of the prospective bidder of all its ongoing 
government and private contracts, including contracts awarded 

but not yet started, if any, whether similar or not similar in 
nature and complexity to the contract to be bid; and  

   (g) Statement of the bidder’s Single Largest Completed Contract 

(SLCC) similar to the contract to be bid, except under conditions 
provided under the rules; and 

   (h) Philippine Contractors Accreditation Board (PCAB) License;  
or  

Special PCAB License in case of Joint Ventures;  
and registration for the type and cost of the contract to be bid; 
and 

   (i) Original copy of Bid Security. If in the form of a Surety Bond, 
submit also a certification issued by the Insurance Commission; 

or 
Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

   a. Organizational chart for the contract to be bid;  

   b. List of contractor’s key personnel (e.g., Project Manager, 
Project Engineers, Materials Engineers, and Foremen), to 
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be assigned to the contract to be bid, with their complete 
qualification and experience data; 

   c. List of contractor’s major equipment units, which are 
owned, leased, and/or under purchase agreements, 

supported by proof of ownership or certification of 
availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 
may be; and 

   (k) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in 
case of a corporation, partnership, or cooperative; or Original 

Special Power of Attorney of all members of the joint venture 
giving full power and authority to its officer to sign the OSS and 

do acts to represent the Bidder. 
 

Financial Documents 

   (l) The prospective bidder’s audited financial statements, showing, 
among others, the prospective bidder’s total and current assets 

and liabilities, stamped “received” by the BIR or its duly 
accredited and authorized institutions, for the preceding 

calendar year which should not be earlier than two (2) years 
from the date of bid submission; and 

   (m) The prospective bidder’s computation of Net Financial 

Contracting Capacity (NFCC). 
 

Class “B” Documents 

   (n) If applicable, duly signed joint venture agreement (JVA) in 

accordance with RA No. 4566 and its IRR in case the joint 
venture is already in existence; 
or  

duly notarized statements from all the potential joint venture 
partners stating that they will enter into and abide by the 

provisions of the JVA in the instance that the bid is successful. 
 

II. FINANCIAL COMPONENT ENVELOPE 

   (o) Original of duly signed and accomplished Financial Bid Form; 
and 

 
Other documentary requirements under RA No. 9184 

   (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

   (q) Duly accomplished Detailed Estimates Form,; and 

   (r) Cash Flow by Quarter. 
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